

STATEMENT OF WORK

1. Objective/Requirements

This hardware supports the NASA Exploration Ground Systems (EGS) and Orion programs during the Landing and Recovery portion of the Artemis missions. Currently NASA owned Gyro-Stabilized Systems (GSS) C512 and C516 gimbals will be modified with NASA owned FLIR Boson cameras to enable the visual camera systems to spot returning spacecraft in the infrared spectrum. GSS will modify the NASA owned systems with additional mechanical hardware and complete the integration at their facility.

2. Characteristics, Scope, and Specs

The contractor shall perform the following duties:

- Integrate NASA owned FLIR Boson cameras into the NASA owned GSS C512 and C516 camera systems.
- Design, fabricate, integrate, balance, and test new hardware for complete integration.
- Provided the live FLIR Boson video output external from the gimbal to the system operator.
- Enable adjustment for the FLIR Boson camera for precise bore-sighting with the currently integrated camera system.
- Provide a protective cover (Snout) for the current and new cameras (FLIR Boson), this cover will protect the camera systems from wind, rain, dust, etc.
- Protective glass for both imaging systems must not impede in optical performance of the camera systems.
- Enable the internal cameras to roll +/- 90 degrees when the snout is not installed.
- Enable camera system roll lockouts when the snout is installed.
- Enable camera system roll lockout to be adjustable for current visual camera system installation either in “portrait” or “landscape” modes.
- The design will not reduce the overall lookup angle of the camera system as is currently allowed.
- The FLIR Boson integrated system and hardware must be removable by the operator.
- When the FLIR Boson integrated system is removed the visual camera system must still be operational with the original snout and maintain balance.

3. Place of Performance

Gyro-Stabilized Systems
400 Crown Point Circle
Grass Valley, CA 95945

4. Period of Performance

Delivery for initial hardware are expected by April 10, 2026, with final glass delivery to follow by April 30, 2026.

5. Delivery Address:

NASA John F. Kennedy Space Center
ISC Receiving Warehouse M6-0744
Kennedy Space Center, FL 32899