

Government seeks Quotes on the items listed below. – Please submit quotes NLT 1300 (1PM) KST 28 January 2025 to keturah.s.lynch.mil@army.mil

Contractor must be able to have access to Military base

Solicitation/Contract Form Continuation

1. LOCAL CONTRACTORS:

The proposed acquisition will be limited to local contractors. All required material, labor, transportation, and facilities and these supply items are available locally. There is nothing inherently difficult about the project that requires the presence of invited contractors.

3. The Price Proposal shall be Korea Won.

- Drop Off Location (1) – Camp Mujuk Main Gate, Pohang, Korea
- Drop Off Location (2) – Gwangju Air Base, Korea
- Drop Off Location (3) – Rodriguez Live Fire Complex Main Gate, Pocheon, Korea
- Drop Off Location (4) – Busan Airport, Busan Korea
- Drop Off Location (5) – Kunsan Airbase Main Gate, Gunsan City, Korea

Requirement		Quantity	Location	Required Date
5-Passenger SUV		2	Camp Mujuk, Pohang Korea	18 Feb – 7 May 2026
12-Passenger Van		2	Camp Mujuk, Pohang Korea	21 Feb – 7 May 2026
5-Passenger SUV		4	Camp Mujuk, Pohang Korea	21 Feb – 7 May 2026
9- Passenger Van		3	Camp Mujuk, Pohang Korea	21 Feb – 7 May 2026
9- Passenger Van		5	Camp Mujuk, Pohang Korea	3 Mar – 30 Apr 2026
12- Passenger Van		4	Camp Mujuk, Pohang Korea	3 Mar – 30 Apr 2026
Requirement	Quantity	Location	Required Date	
9-Passenger Van	2	Rodriguez Live Fire Complex, Pocheon, Korea	4 Mar – 18 Apr 2026	

Requirement	Quantity	Location	Required Date
9-Passenger Van	3	Camp Mujuk, Pohang Korea	1 Mar – 15 Apr 2026

Requirement	Quantity	Location	Required Date
9-Passenger Van	1	Camp Mujuk, Pohang Korea	1 Mar – 20 Apr 2026

12- Passenger Van	1	Camp Mujuk, Pohang Korea	6 Mar – 20 Apr 2026
-------------------	---	-----------------------------	---------------------

Requirement	Quantity	Location	Required Date
9-Passenger Van	5	Camp Mujuk, Pohang Korea	28 Feb – 10 Apr 2026
9-Passenger Van	5	Gwangju, Korea	10 Mar – 10 Apr 2026

Requirement	Quantity	Location	Required Date
12-Passenger Van	16	Kunsan Airbase Main Gate, Gunsan, Korea	1 Mar – 21 Apr 2026
12-Passenger Van	4	Kunsan Airbase Main Gate, Gunsan, Korea	1 Mar – 25 Apr 2026

Requirement	Quantity	Location	Required Date
9-Passenger Van	2	Camp Mujuk, Pohang Korea	3 Mar – 21 Apr 2026

Requirement	Quantity	Location	Required Date
9-Passenger Van	2	Camp Mujuk, Pohang Korea	23 Feb – 19 Apr 2026

Requirement	Quantity	Location	Required Date
5-Passenger SUV	1	Busan Airport, Korea	1 Mar – 15 May 2026
12-Passenger Van	5	Busan Airport, Korea	1 Mar – 15 May 2026
5-Passenger SUV	1	Busan Airport, Korea	13 Mar – 15 May 2026

7.0 Tolls

The Contractor shall provide toll passes for vehicles during the duration of period of performance and ensure all toll accounts have funds available.